# Colorado Department Of Transportation Low Bid Summary

**02/13/2020**Page 1 of 1

Printed On:

Letting Date: February 13, 2020

Call Order	Contract ID	Project(s)	# of Bids	Low Bidder	Estimated Cost	Corrected Bid	Percent of Estimate	Overrun (+) Underrun (-)
003	C23464	MTCER500-213	4	Straight Stripe Painting, Inc.	\$1,769,100.00	\$2,068,435.00	116.92%	\$299,335.00
Lettir	ng Totals		4		\$1,769,100.00	\$2,068,435.00	116.92%	\$299,335.00

#### **Colorado Department Of Transportation**

#### Vendor Ranking

**02/13/2020**Page 1 of 1

Printed On:

Contract ID: C23464

**Contract Description:** 

R5 FY 20 / FY 21 REGION WIDE STRIPING ON VARIOUS ROUTES AND LOCATIONS.

THIS PROJECT WILL BE STRIPING OVER EXISTING PAVEMENT MARKINGS
THROUGHOUT REGION 5 ON BOTH ASPHALT AND CONCRETE PAVEMENT TYPES.
WHITE AND YELLOW HIGH BUILD PAVEMENT MARKING PAINT WILL BE USED AND WILL MATCH EXISTING PAVEMENT MARKINGS.

Rank	Vendor ID	Vendor Name	Total Bid	Percent Of Low Bid	Percent Of Estimate
0	-EST-	Engineer's Estimate	\$1,769,100.00	85.53%	100.00%
1	6268A	Straight Stripe Painting, Inc.	\$2,068,435.00	100.00%	116.92%
2	784A	OGLESBY CONSTRUCTION, INCORPORATED	\$2,097,478.00	101.40%	118.56%
3	1587	INNOVATIVE MARKING SYSTEMS, INC.	\$2,381,470.00	115.13%	134.61%
4	1701	HARVEY CONTRACTORS INC. DBA AMERICAN STRIPING COMPANY	\$2,465,450.00	119.19%	139.36%

#### **Tabulation of Bids**

Page 1 of 2

02/13/2020

Printed On:

Contract ID: C23464

						r- stimate	(1) 6268A Straight Stripe Painting, Inc.		(2) 784A OGLESBY CONSTRUCTION, INC.	
Item Code	Descri	ption	Quan	tity	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
SECTION:	0001	ROADWAY						LCC:		
626-00000	Mobilization		1.000	LS	15,000.00000	15,000.00	45,000.00000	45,000.00	38,900.00000	38,900.00
626-01114	Public Information	on Management (Tier IV)	90.000	DAY	70.00000	6,300.00	66.50000	5,985.00	60.00000	5,400.00
627-00013	Pavement Mark	ing Paint (High Build)	72,200.000	GAL	24.00000	1,732,800. 00	27.25000	1,967,450. 00	28.00000	2,021,600. 00
630-80511	Mobile Paveme	nt Marking Zone	1.000	LS	15,000.00000	15,000.00	50,000.00000	50,000.00	31,578.00000	31,578.00
Section To	tals:				\$1,76	69,100.00	\$2,06	88,435.00	\$2,09	97,478.00
Contract Grand Totals					\$1,7	69,100.00	\$2,0	68,435.00	\$2,0	97,478.00

#### **Tabulation of Bids**

Page 2 of 2

02/13/2020

Printed On:

Contract ID: C23464

					(3) 1587 INNOVATIVE MARKING SYSTEMS, INC.		(4) 1701 HARVEY CONTRACTORS INC			
Item Code		Description	Quan	tity	Unit Price	Amount	Unit Price	Amount	Unit Price	Amount
SECTION:	0001	ROADWAY						LCC:		
626-00000	Mobilizat	ion	1.000	LS	25,000.00000	25,000.00	25,000.00000	25,000.00		
626-01114	Public In	formation Management (Tier IV)	90.000	DAY	200.00000	18,000.00	75.00000	6,750.00		
627-00013	Paveme	nt Marking Paint (High Build)	72,200.000	GAL	31.35000	2,263,470. 00	33.50000	2,418,700. 00		
630-80511	Mobile P	avement Marking Zone	1.000	LS	75,000.00000	75,000.00	15,000.00000	15,000.00		
Section Totals:					\$2,38	31,470.00	\$2,46	65,450.00		
Contract Grand Totals					\$2,3	81,470.00	\$2,4	65,450.00		

## **Colorado Department Of Transportation**

### Low Bid Item Analysis

Page 1 of 1

02/13/2020

Printed On:

Contract ID: C23464

Line	Item/ Description	Quantity	Estimated Price	Bid Price/ Units	Estimated Amount	Bid Amount	Bid Est %	Overrun (+) Underrun (-)
SECTION:	0001	ROADWAY						
0005	626-00000 Mobilization	1.000	15,000.00000	45,000.00000 L S	15,000.00	45,000.00	300.00%	30,000.00
0010	626-01114 Public Information	90.000 on Management (Tie	70.00000 r IV)	66.50000 DAY	6,300.00	5,985.00	95.00%	-315.00
0015	627-00013 Pavement Marki	72,200.000 ing Paint (High Build	24.00000 )	27.25000 GAL	1,732,800.00	1,967,450.00	113.54%	234,650.00
0020	630-80511 Mobile Pavemer	1.000 nt Marking Zone	15,000.00000	50,000.00000 L S	15,000.00	50,000.00	333.33%	35,000.00
Section 0	001 Subtotal				\$1,769,100.00	\$2,068,435.00	116.92%	\$299,335.00
Contrac	ct Total for Cald	culated Low Bidd	ers Bid Items		\$1,769,100.00	\$2,068,435.00	116.92%	\$299,335.00